



ADDENDUM 1 QUESTIONS

EOI-Silo Lane Intersection Redesign and Dwyer Lane Connection | WVSOM-EOI-26-658

Date: May 26, 2026

The purpose of this addendum is to answer questions that have been asked by vendors regarding this bid:

	Question	Answer
1	Could you please confirm the number of physical copies required for the bid submission?	Please provide at least one physical copy and one digital copy.
2	We understand that there is a traffic study currently underway. Are you at liberty to share who is currently performing the traffic study? We completely understand if that information is not something you can disclose at this time.	A. Morton Thomas and Associates, Inc. Is performing the traffic study. This study will not be completed until the fall of 2026.
3	Would WVSOM please provide any available existing roadway, facilities, utilities, right-of-way drawings within the near and/or expected project limits?	WVSOM will not provide comprehensive existing drawings; the selected firm is responsible for performing field survey, data collection, and developing base mapping and existing conditions documentation. <i>(EOI Section Three: Project Specifications, §3.1 Survey & Existing Conditions, Page 8)</i>
4	Would WVSOM please provide the anticipated delivery schedule for each of the phases of the project (Traffic Engineering Analysis, Preliminary Design, Final Design, Construction Start, Construction Completion)?	The project schedule is not predefined. Pursuant to W. Va. Code §5G-1-3, the procurement is qualifications-based, and the selected firm will develop the project schedule and phases (including analysis, design, and construction services) as part of its scope. <i>(EOI Section Four: Vendor Proposal, Evaluation & Award, §4.1 Selection Committee Evaluation and Negotiation, Page 11; W. Va. Code §5G-1-3)</i>
5	Would WVSOM please provide the funding sources for each phase of the project?	Funding sources and pricing are not identified at the EOI stage.

6	Are there funding constraints or deadlines tied to fiscal cycles?	Funding sources and pricing are not identified at the EOI stage.
7	Who is performing the traffic study, and what is the timeline for completion?	A. Morton Thomas and Associates, Inc. Is performing the traffic study. This study will not be completed until the fall of 2026.
8	Are there any design standards beyond WVDOH/City we must follow (campus guidelines/aesthetics?)	Yes. In addition to WVDOH and City requirements, the project must align with campus integration expectations, including consistency with existing campus infrastructure and future master planning considerations. <i>(EOI Section Three: Project Specifications, §2.4 Campus Integration, Page 8)</i>
9	Is there a target construction budget range?	No target construction budget range is provided at the EOI stage.